
ADDENDUM #1
TO SPEC. 06-122

LINCOLN WATER SYSTEM
RAW WATER TRANSMISSION MAIN ENCASEMENT

City Project No. 506010
City of Specification No. 06-122

Addendum #1 to Spec. 06-122  for above project, bids to be opened on Friday, April 14, 2006 at
12:00 noon (note new opening date of Tuesday, April 18, 2006).

Attached is Addendum No. 1 as prepared by Black & Veatch.

All other terms and conditions to remain unchanged.

Dated this 13th day of April, 2006

Purchasing Department

Vince M. Mejer
Purchasing Agent



(LWS – RWTM Encasement ) AD1-1 
(Lincoln, Nebraska – 2006 )
(B&V Project No. 144414 )

LINCOLN, NEBRASKA
RAW WATER TRANSMISSION MAIN ENCASEMENT

CITY PROJECT NO. 506010
SPECIFICATION NO. 06-122

ADDENDUM NO. 1
April 12, 2006

1. SCOPE. This Addendum No. 1 consists of pages AD1-1 through AD1-2 
and the attachments listed below, which include revisions to the
specifications as listed under Item 2, and revisions to the drawings as
listed under Item 3.

Attachments to this Addendum No. 1 include
• Revised Proposal Form and Signature Page to indicate the revised Bid

Date and required 5% Bid Security
• Pre-Bid Conference Minutes with Attendance List

2. SPECIFICATIONS.

2.1. NOTICE TO BIDDERS. Revise the date for receiving bids in the second
paragraph from “Friday, April 14, 2006” to “Tuesday, April 18, 2006”.

2.2. Proposal Form and Signature Page. Replace the Proposal Form and
Signature Page with the revised Proposal Form and Signature Page attached to
this Addendum No. 1.

2.3. EXHIBIT C – CONTRACTOR RAILWAY REQUIREMENTS. Page EC-4,
Paragraph 1.05.03c. In the first sentence, revise the words “the City of Lincoln,
NE” to “BNSF RAILWAY COMPANY” to indicate BNSF Railway Company has
agreed to provide flagger services at no cost to the Owner or Contractor.

2.4. Section 01015 – PROJECT REQUIREMENTS. Page 01015-6, Paragraph
14. WORK WITHIN THE RAILROAD RIGHTS-OF-WAY. In the last paragraph
on page 6, delete the third sentence beginning with the words “CONTRACTOR
shall be responsible for all fees…” in its entirety and replace with the following
sentence: “BNSF Railway Company has indicated that it will provide the required
flagmen and inspection services at no cost to CONTRACTOR”.

2.5. Section 01015 – PROJECT REQUIREMENTS. Page 01015-8, Paragraph
15. WORK ADJACENT TO FIBER OPTIC CABLES AND RR SIGNALS. Revise
the contact listing for Qwest to the following:

“Qwest Jake Bumann 402-440-9922
Lyndon Wickers 402-440-9942”



(LWS – RWTM Encasement ) AD1-2 
(Lincoln, Nebraska – 2006 )
(B&V Project No. 144414 )

Add the following additional subparagraph to the paragraph:

“MCI and Qwest have both recommended that their representatives be contacted
early for locates of their cables and coordination in the event that any conflicts
with the new work are determined. Both firms have indicated that there is no
cost for the locates or for their representatives to observe the Contractor’s work
adjacent to and around the cables. It is understood that Contractor is permitted
to perform the required excavation work adjacent to and around the cables.”

3. DRAWINGS.

3.1. Drawing C-1, Sheet 3 of 5. In the note referring to the 240V underground
electric line, omit “(OPPD)” from the note.

3.2. Drawing C-3, Sheet 5 of 5. On Elevation B – 36” CIP Encasement
Extension, delete the note “TUNNEL LINER PLATE 60” OD”.

On Detail C – Section CIP Transmission Main, add the following note:

“NOTE: ENCASEMENT DEPICTED FILLS ENTIRE TRENCH WIDTH. AT
CONTRACTOR’S OPTION, 12” CONC ENCASEMENT MAY BE
FORMED, AND THE REMAINDER OF TRENCH FILLED WITH
COMPACTED FILL.”

Each Bidder must acknowledge receipt of all addenda in the space provided on
the Proposal Form.



Addendum No. 1

PROPOSAL
RAW WATER TRANSMISSION MAIN ENCASEMENT

SPECIFICATION NO. 06-122

BID OPENING TIME: 12:00 NOON
DATE: Tuesday, April 18, 2006

The undersigned, having full knowledge of the requirements of the City of Lincoln for
the below listed phases and the contract documents (which include Notice,
Instructions, this Proposal, Specifications, Contract, and any and all addenda) and
all other conditions of the Proposal, agrees to enter into a contract with the City
the below listed fees for the performance of this Specification, complete in every
respect, in strict accordance with the contract documents at and for fees listed
below.

ADDENDA RECEIPT: The receipt of addenda to the specification numbers through
are hereby acknowledged. Failure of any submitter to receive any addendum or

interpretation of the specifications shall not relieve the submitter from any
obligations specified in the request. All addenda shall become part of the final
contract document.

BIDDING SCHEDULE

Lump Sum Base Bid:

($ )
(Write-Out-In-Words)

(Figures)

The Lump Sum Base Bid shall include a total of 45 linear feet of reinforced concrete
encasement around an existing 36-inch pipe and 30 linear feet of 84 inch diameter
steel tunnel liner encasement around an existing 48-inch pipe and all related work as
specified and indicated on the drawings. If more or less linear feet of casing
extension and associated work is determined to be required by the Engineer, the
adjustment unit price will be used as a basis to adjust the Contract Price. The pay
item is one (1) linear foot.

Adjustment Unit Price:

If the required quantities of the following item is increased or decreased by Change
Order, the adjustment unit price shall apply to such increased or decreased
quantities:

Reinforced Concrete Encasement Around Existing 36-inch Pipe and Related Work

/lin ft ($ /
lin ft)

(Write-Out-In-Words) (Figures)

84 inch Diameter Steel Tunnel Liner Encasement Around Existing 48-inch Pipe and
Related Work

/lin ft ($ /
lin ft)

(Write-Out-In-Words) (Figures)

BID SECURITY REQIRED: __ X YES (In the amount of 5% of Total Bid)
NO

AFFIRMATIVE ACTION PROGRAM: Successful bidder will be required to comply with the
provisions of the City’s Affirmative Action Policy (Contract Compliance, Sec. 1.16).
The Equal Opportunity Officer will determine compliance or non-compliance with the
City’s policy upon a complete and substantial review of successful bidder’s equal
opportunity policies, procedures and practices.

The undersigned signatory for the bidder represents and warrants that he has full and
complete authority to submit this proposal to the City, and to enter into a contract
if this proposal is accepted.



Addendum No. 1

RETURN 1 COMPLETE COPY OF PROPOSAL AND SUPPORTING MATERIAL.
MARK OUTSIDE OF BID ENVELOPE: SEALED BID FOR SPEC. 06-122

COMPANY NAME BY (Signature)

STREET ADDRESS or P.O. BOX (Print Name)

CITY, STATE ZIP
CODE

(Title)

TELEPHONE No. FAX No. (Date)

EMPLOYER'S FEDERAL I.D. NO.
OR SOCIAL SECURITY NUMBER

ESTIMATED DELIVERY DAYS

E-MAIL ADDRESS TERMS OF PAYMENT

Bids may be inspected in the Purchasing Division offices during normal business hours, after
tabulation by the purchasing agent. If you desire a copy of the bid tabulation to be mailed to you,
you must enclose a self-addressed stamped envelope with your bidding documents. Bid tabulations can
also be viewed on our website at: http://www.ci.lincoln.ne.us/city/finance/purch/specindx.htm



BLACK & VEATCH CORPORATION

CONFERENCE MEMORANDUM
Lincoln Water System B&V Project 144414.300
Raw Water Transmission Main Encasement B&V File B-1.1
Specification No. 06-122 April 11, 2006

Pre-Bid Meeting Minutes
April 6, 2006

The following minutes cover the pre-bid meeting held on April 6, 2006 relative to the
Raw Water Transmission Main Encasement project. This project is City Project No.
506010 and City Specification No. 06-122. A listing of the agenda for the meeting and
attendees is attached.

1. A project overview was provided in combination by B&V, BNSF, and LWS.
Some of the highlights include:

• The railroad is currently adding an additional rail which impacts the
existing LWS water mains. Of the three mains which currently cross the
track, the existing 54-inch has sufficient encasement but the 48-inch and
36-inch encasement needs to be extended.

• The Contractor for the BNSF Railroad contract will not be working within
the limits of construction for this project until July. As long as the City
can process the contract quickly, the Contactor can begin work around
May 1st which would allow for completion before the Railroad contactor
needs to work in this area.

• Encasement methods will match existing system (i.e. concrete for 36-inch
and steel for 48-inch). A question was raised concerning the use of
Dresser Couplings to reinforce the existing 36-inch cast iron lead joints.
Following the meeting, B&V has reviewed this issue and determined
that Dresser Couplings are not required but can be provided by the
Contractor, at his cost, if it is felt that they enhance constructability.

• The existing 48-inch must be encased first and the Contractor may not
begin work on the 36-inch until the 48-inch is substantially complete.

• The shoring design is being completed by an independent geotechnical
consultant hired by the City. This method of completing the shoring plan
was selected to shorten the construction schedule. The City will pay for
the completion of the shoring plan, but the Contractor will need to agree to
the plan and sign the assignment form as part of their bid. This plan is
anticipated to be complete on April 11th or 12th.

2. Question was asked regarding Railroad Insurance related to the number and type
of trains. Following the meeting, BNSF provided information indicating that
there are approximately 40 trains per day on the line including one
passenger train running each way daily. Maximum speed for both freight
and passenger trains is 50 mph. Information on the number of trains during
working hours is not available.
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CONFERENCE MEMORANDUM Page 2
Lincoln Water System B&V Project 144414.300
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3. Question was asked regarding existing fiber optic lines. Who owns and who will
be able to excavate around these lines?? Ownership is indicated on the Drawings.
Additional information will be provided in Addendum No. 1.

4. Project schedule was reviewed. Substantial and final completion dates and
liquidated damages were outlined. Critical procurement items were discussed.
B&V has contacted the manufacturer of the tunnel liner steel and currently is not
expected to be an issue on delivery times. B&V has used our cut version for our
concrete specification which is not as rigid and does not require as much lab
testing. B&V will respond to submittals as quickly as possible. The specification
allows for 7 days, but B&V will make every effort to get them completed sooner.
Also, electronic versions of submittals will be accepted and returned by e-mail to
expedite the process.

5. A discussion was held concerning the required trench width for the shoring plan.
This information is desired by the geotechnical consultant to allow the space
requested by the contractor. It was agreed that the trench width should be
approximately 14 feet wide for design of the shoring system.

6. Relative to Site Security, the City does not have any special provisions unless it is
determined that the Contractor wishes to store materials at the plant site. BNSF
will require that all personnel complete the Railway Safety Orientation training.
This can be done at a minimal cost online. Also, the Contractor will be required
to implement a communication plan for communication with the BNSF site
representative and workers/equipment operators.

7. A staging area is probable through negotiations with Mr. Lee Sapp as outlined in
specification section 01015. If not the Contractor will be provided an area at the
water treatment plant.

8. Mike Schaefer indicated that BNSF will provide any required inspection and
flagging services for the project at no cost.

9. No field office will be required for the Contractor.

10. A Bid Bond of 5% will be required.

11. A site visit was conducted following the meeting.
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Pre-Bid Conference Agenda
Raw Water Transmission Main Encasement

Specification No. 06-122

Location: Lincoln Water System
401 East Highway 6
Ashland, NE

Date: April 6, 2006 – 1:00 pm

1. Introductions and Sign-In

2. Project Overview
• Railroad Project
• Existing Infrastructure/Casings
• Encasement Methods
• Construction Sequence
• Shoring Design Status

3. Instructions to Bidders
• Bid Date: April 14, 2005 (FRIDAY) at 12:00 noon at Office of Purchasing

Agent
• Adjustment Unit Prices

4. Project Schedule
• Begin upon Project Award (Anticipated by May 1, 2006)
• Substantial Completion of Phase 1 (48 inch) 30 days after NTP

- LD’s of $1000/day
• Substantial Completion of Phase 2 (36 inch) 45 days after NTP

- LD’s of $750/day
• Final Completion – 60 days after NTP
• Critical Procurement/Schedule Items

- Tunnel Liner Plate
- Concrete Submittals

5. Other Items
• Site Access
• Site Security
• Addenda

6. Questions/Answers

7. Site Visit
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LINCOLN WATER SYSTEM
RAW WATER TRANSMISSION MAIN ENCASEMENT

SPECIFICATION NO. 06-122

PRE-BID MEETING ATTENDANCE FORM

Lincoln Water System
401 East Highway 6
Ashland, Nebraska

Thursday, April 6, 2006, 1:00 p.m.

Name of Attendees Company
Representing

Phone No. E-Mail Address Fax No.

Derek Bookstrom
H.R. Bookstrom 402-464-4342 dss_bookie@yahoo.com 402-464-4846

Rad Dobson Dobson Bros. Const. 402-474-5115 rdobson@dobsonbrothers.com 402-435-4002

Keith Schriner T.J. Osborn Const. 402-464-4235 tjosborn@ned.rr.com 402-464-5077

Michael
McCullough

Pavers, Inc. 402-786-5900 MMcCullough@Paversinc.com 402-786-5920

Wayne Stickler K2 Construction 402-467-2355 wstickler@k2construction.biz 402-467-2055

Mike Atkinson Garney Co. 816-746-7223 jyoungblood@garney.com 816-741-4488

Rick Roberts Lincoln Water System 402-944-3306 rroberts@lincoln.ne.gov 402-944-3478

Mike Schaefer BNSF RY. 402-458-7379 Michael.schaefer2@BNSF.com

Kevin Steele Judds Bros. Const. 402-467-4666 ksteele@juddsbros.com 402-467-4782

Jerry Obrist Lincoln Water System 402-441-5930 jobrist@lincoln.ne.gov 402-441-8493

Andrew Hansen Black & Veatch 913-458-3417 hansenaj@bv.com 913-458-3802


